

## FORM OF TENDER

TO: The Director,  
Centre of Excellence in Agricultural Development  
and Sustainable Environmental (CEADESE),  
Federal University of Agriculture,  
Abeokuta, Ogun State.

### PROPOSED SUPPLY AND INSTALLATION OF X-RAY DIFFRACTION MACHINE POWDER DIFFRACTOMETER PANALYTICAL X'PERT ALPHA1 AND FOOD PROCESSOR (LOT 9)

Sir,

1. Having examined the Articles of Agreement, Conditions of Contract and Bills of Quantities, relating to the execution of the above and having visited and examined the site of the proposed works or caused it to be visited on our behalf by a competent reliable person and, having acquired all requisite information relating thereto as affecting this tender, I/We, the undersigned hereby offer to construct, complete and maintain the proposed works in strict accordance with the Contract documents referred to above, for the total sum of:

EIGHTY FOUR MILLION TWO HUNDRED AND TWENTY FIVE  
THOUSAND SEVEN HUNDRED AND <sup>FIFTY NINE</sup> NI 84,225,750:00K

2. I/We undertake if our Tender is accepted to agree to a date for possession which is within ..... weeks of signing the Contract and to complete the works within..... weeks reckoned from the date of possession of the site and in the event of non-completion, I/We agree to pay liquidated and ascertained damages in respect of every week or part of a week during which works remain uncompleted after the above date subject to the Conditions of Contract relating to an extension of time at the rate of 8 weeks.....per week.
3. I/We also undertake in the event of our Tender being accepted to enter into a Formal Contract, on being called to do so for execution, completion, and maintenance of the said works in the terms of the Contract documents.
4. I/We agree that this tender remain open for consideration for twelve weeks and unless and until a formal agreement is prepared and executed, this tender

GENERAL SUMMARY

X-RAY DIFFRACTION MACHINE AND FOOD PROCESSOR

79,715,000

SUB-TOTAL (1)

79,715,000

ADD: CONTINGENCIES

500,000.00

SUB-TOTAL (2)

80,215,000

ADD: VAT 5%

4,010,750

CARRIED TO FORM OF TENDER

84,225,750 //

Contractor's signature.....

*[Handwritten signature]*

Designation..... EXECUTIVE DIRECTOR

Date..... 25th June 2018

Completion Period..... 8 weeks.

*[Handwritten notes: 40005, M.I., 16/7/18]*

*[Handwritten signature and date: 16/7/18]*

*[Handwritten signature and date: 16/7/18]*

*[Handwritten signature and date: 16/7/18]*

*[Handwritten signature and date: 16/7/18]*

*[Handwritten signature and date: 16/07/2018]*

*[Handwritten signature and date: 16/7/18]*

*[Handwritten signature and date: 16/7/18]*

*[Handwritten signature and date: 16/7/18]*

*[Handwritten signature and date: 16/07/2018]*

*[Handwritten signature and date: 16/7/18]*

*[Handwritten signature and date: 16/07/18]*

*[Handwritten signature]*

*[Handwritten signature and date: 16/7/18]*

*[Handwritten signature and date: 16/07/2018]*

*[Handwritten signature and date: 16/7/18]*

*[Handwritten signature and date: 16/7/18]*

*[Handwritten signature and date: 16/07/18]*

*[Handwritten signature and date: 16-7-18]*

31

**FORM OF TENDER**

TO: The Director,  
Centre of Excellence in Agricultural Development  
and Sustainable Environmental (CEADESE),  
Federal University of Agriculture,  
Abeokuta, Ogun State.

**PROPOSED CONVERSION OF SEMINAR HALL TO CEADESE GENERAL  
LABORATORY ( LOT 8)**

Sir,

1. Having examined the Articles of Agreement, Conditions of Contract and Bills of Quantities, relating to the execution of the above and having visited and examined the site of the proposed works or caused it to be visited on our behalf by a competent reliable person and, having acquired all requisite information relating thereto as affecting this tender, I/We, the undersigned hereby offer to construct, complete and maintain the proposed works in strict accordance with the Contract documents referred to above, for the total sum of:  
*Thirteen Million Two Hundred thousand Six Hundred  
 and Fifty Nine Fifty Kobo* ..... **N 13,200,615.50** .....
2. I/We undertake if our Tender is accepted to agree to a date for possession which is within *1*..... weeks of signing the Contract and to complete the works within *6*..... weeks reckoned from the date of possession of the site and in the event of non-completion, I/We agree to pay liquidated and ascertained damages in respect of every week or part of a week during which works remain uncompleted after the above date subject to the Conditions of Contract relating to an extension of time at the rate of .....per week.
3. I/We also undertake in the event of our Tender being accepted to enter into a Formal Contract, on being called to do so for execution, completion, and maintenance of the said works in the terms of the Contract documents.
4. I /We agree that this tender remain open for consideration for twelve weeks and unless and until a formal agreement is prepared and executed, this tender together with your written acceptance thereof, shall constitute a binding contract between us.

GENERAL SUMMARY

1 CEADSE GENERAL LABORATORY

6,409,610 =

2 EXTERNAL WORKS

5,400,500 =

SUB-TOTAL

RF: 16/7/18

11,810,110 =

ADD: VAT 5%

590,505.50

ADD: CONTINGENCIES

~~Signature~~ 16/07/18

800,000.00

CARRIED TO GENERAL SUMMARY

13,200,615.50

Contractor's signature..... ~~Signature~~ 16/07/18

~~Signature~~ 16/07/18

Designation..... MD/CEO

~~Signature~~ 16/7/18

~~Signature~~ 16/7/18

Date..... 28/05/2018

Completion Period..... 6 weeks

~~Signature~~ 16/7/18

~~Signature~~ 16/7/18

~~Signature~~ 16/07/18

~~Signature~~ 16/7/18

~~Signature~~ 16/7/18

~~Signature~~ 16/7/18

~~Signature~~ 16/07/18

~~Signature~~ 16/7/18

~~Signature~~ 16/07/18

~~Signature~~ 16/7/18

~~Signature~~ 16/7/18

~~Signature~~ 16/07/18

~~Signature~~ 16/07/18  
NSC

~~Signature~~ 16/7/18

~~Signature~~ 16/7/18

FORM OF TENDER

4

TO: The Director,  
Centre of Excellence in Agricultural Development  
and Sustainable Environmental (CEADESE),  
Federal University of Agriculture,  
Abeokuta, Ogun State.

PROPOSED REFURBISHMENT OF POSTGRADUATE HOSTEL (LOT 7)

Sir,

1. Having examined the Articles of Agreement, Conditions of Contract and Bills of Quantities, relating to the execution of the above and having visited and examined the site of the proposed works or caused it to be visited on our behalf by a competent reliable person and, having acquired all requisite information relating thereto as affecting this tender, I/We, the undersigned hereby offer to construct, complete and maintain the proposed works in strict accordance with the Contract documents referred to above, for the total sum of:  
 ..... TWO MILLION, THREE HUNDRED AND SEVENTY THOUSAND,  
 ..... SIX HUNDRED AND NINE NAIRA ONLY N2,370,690 .....
2. I/We undertake if our Tender is accepted to agree to a date for possession which is within ..... weeks of signing the Contract and to complete the works within ..... 6 ..... weeks reckoned from the date of possession of the site and in the event of non-completion, I/We agree to pay liquidated and ascertained damages in respect of every week or part of a week during which works remain uncompleted after the above date subject to the Conditions of Contract relating to an extension of time at the rate of .....per week.
3. I/We also undertake in the event of our Tender being accepted to enter into a Formal Contract, on being called to do so for execution, completion, and maintenance of the said works in the terms of the Contract documents.
4. I /We agree that this tender remain open for consideration for twelve weeks and unless and until a formal agreement is prepared and executed, this tender together with your written acceptance thereof, shall constitute a binding contract between us.

*Handwritten signature and date: 19/6/18*

1

Ref No	Description	BOQ Qty	Unit	Rate	Amount of BOQ QTY
<u>GENERAL SUMMARY</u>					
<u>BILL NR 1</u>					
	PRELIMINARIES				100,000
<u>BILL NR 2</u>					
	MAIN BUILDING				1,657,800
	SUB-TOTAL				1,757,800
	<u>ADD: CONTINGENCIES</u>				500,000.00
	<u>ADD: VAT (5%)</u>				112,890
	<u>TOTAL</u>				2,370,690
	Contractor's signature.....				
	Designation.....				
	Date.....				
	Completion Period.....				

Contractor's signature.....

Designation..... MD/CEO

Date..... 20<sup>TH</sup> JUNE 2018

Completion Period..... 6 WEEKS

Handwritten notes and signatures in the bottom left quadrant, including dates like 16/7/18.

Handwritten signature and date 16/7/18 at the bottom center.

Handwritten signature and date 16/7/18 at the bottom right.

Handwritten signature and date 19/6/18 at the bottom right.

Large handwritten signatures and dates (e.g., 16/7/18) in the right side of the page, some overlapping the table's data columns.

FORM OF TENDER

4

TO: The Director,  
Centre of Excellence in Agricultural Development  
and Sustainable Environmental (CEADESE),  
Federal University of Agriculture,  
Abeokuta, Ogun State.

PROPOSED REFURBISHMENT OF POSTGRADUATE HOSTEL (LOT 7)

Sir,

1. Having examined the Articles of Agreement, Conditions of Contract and Bills of Quantities, relating to the execution of the above and having visited and examined the site of the proposed works or caused it to be visited on our behalf by a competent reliable person and, having acquired all requisite information relating thereto as affecting this tender, I/We, the undersigned hereby offer to construct, complete and maintain the proposed works in strict accordance with the Contract documents referred to above, for the total sum of:

..... TWO MILLION, THREE HUNDRED AND SEVENTY THOUSAND,  
..... SIX HUNDRED AND NINE NAIRA ONLY 2,370,690 .....

2. I/We undertake if our Tender is accepted to agree to a date for possession which is within ..... weeks of signing the Contract and to complete the works within ..... 6 ..... weeks reckoned from the date of possession of the site and in the event of non-completion, I/We agree to pay liquidated and ascertained damages in respect of every week or part of a week during which works remain uncompleted after the above date subject to the Conditions of Contract relating to an extension of time at the rate of .....per week.

3. I/We also undertake in the event of our Tender being accepted to enter into a Formal Contract, on being called to do so for execution, completion, and maintenance of the said works in the terms of the Contract documents.

4. I /We agree that this tender remain open for consideration for twelve weeks and unless and until a formal agreement is prepared and executed, this tender together with your written acceptance thereof, shall constitute a binding contract between us.

*Handwritten signature and date*  
19/6/18

1

Ref No	Description	BOQ Qty	Unit	Rate	Amount of BOQ QTY
	<u>GENERAL SUMMARY</u>				
	<u>BILL NR 1</u> PRELIMINARIES				100,000
	<u>BILL NR 2</u> MAIN BUILDING				1,657,800
	SUB-TOTAL				1,757,800
	<u>ADD: CONTINGENCIES</u>				500,000.00
	<u>ADD: VAT (5%)</u>				112,890
	TOTAL				2,370,690
	Contractor's signature..... <i>M. B. M. J.</i>				
	Designation..... MD/CEO				
	Date..... 20 <sup>TH</sup> JUNE 2018				
	Completion Period..... 6 WEEKS				

*Handwritten signature and date: 16/07/18*

*Handwritten signature and date: 16/7/18*

*Handwritten signature and date: 16/7/18*

*Handwritten signature and date: 16/7/18*

*Handwritten signature and date: 16/7/18*

*Handwritten signature and date: 16/7/18*

*Handwritten signature and date: 16/7/18*

*Handwritten signature and date: 16/7/18*

*Handwritten signature and date: 16/7/18*

*Handwritten signature and date: 16/7/18*

*Handwritten signature and date: 16/7/18*

*Handwritten signature and date: 19/6/18*



22

FORM OF TENDER

TO: The Director,  
Centre of Excellence in Agricultural Development  
and Sustainable Environmental (CEADESE),  
Federal University of Agriculture,  
Abeokuta, Ogun State.

PROPOSED REFURBISHMENT OF POSTGRADUATE LABORATORIES (ANIMAL  
NUTRITION AND AGRICULTURAL MECHANIZATION) LOT 6

Sir,

1. Having examined the Articles of Agreement, Conditions of Contract and Bills of Quantities, relating to the execution of the above and having visited and examined the site of the proposed works or caused it to be visited on our behalf by a competent reliable person and, having acquired all requisite information relating thereto as affecting this tender, I/We, the undersigned hereby offer to construct, complete and maintain the proposed works in strict accordance with the Contract documents referred to above, for the total sum of:

..... Nine Million Five Hundred and Thirty Six  
thousand four hundred and fifty one ..... N 9,536,451.50  
naira fifty kobo

2. I/We undertake if our Tender is accepted to agree to a date for possession which is within ..... 1 ..... weeks of signing the Contract and to complete the works within ..... 6 ..... weeks reckoned from the date of possession of the site and in the event of non-completion, I/We agree to pay liquidated and ascertained damages in respect of every week or part of a week during which works remain uncompleted after the above date subject to the Conditions of Contract relating to an extension of time at the rate of ..... per week.

3. I/We also undertake in the event of our Tender being accepted to enter into a Formal Contract, on being called to do so for execution, completion, and maintenance of the said works in the terms of the Contract documents.

4. I/We agree that this tender remain open for consideration for twelve weeks and unless and until a formal agreement is prepared and executed, this tender together with your written acceptance thereof, shall constitute a binding contract between us.

GENERAL SUMMARY

1 ANIMAL NUTRITION LABORATORY

6,231,760 =

2 AGRICULTURAL MECHANIZATION (SOIL/WATER) LABORATORY CARRIED TO SUMMARY

2,088,670 =

SUB-TOTAL

8,320,430 =

ADD: VAT 5%

416,021.50

ADD: CONTINGENCIES

800,000.00

CARRIED TO GENERAL SUMMARY

9,536,451.50

Contractor's signature..... *[Signature]*

Designation..... *MD/CEO*

Date..... *28/05/2018*

Completion Period..... *6 weeks*

*[Signature]*  
16/07/18

*[Signature]*  
16/7/18

*[Signature]*  
16/07/18

*[Signature]*  
16/7/18

*[Signature]*  
16/7/18

*[Signature]*  
16/7/18

*[Signature]*  
16/07/18

*[Signature]*  
16/7/18

*[Signature]*  
16/7/18

*[Signature]*  
16/7/18

*[Signature]*  
16/7/18

*[Signature]*

*[Signature]*  
16/07/2018

*[Signature]*  
16/7/18

*[Signature]*  
16/07/18

*[Signature]*  
16/7/18

*Fajana*  
16/7/18

*[Signature]*  
16/07/18  
Abbas M.T.  
NSE

*[Signature]*  
16/7/18

FORM OF TENDER

TO: The Director,  
Centre of Excellence in Agricultural Development  
and Sustainable Environmental (CEADESE),  
Federal University of Agriculture,  
Abeokuta, Ogun State.

PROPOSED REFURBISHMENT OF POSTGRADUATE LABORATORIES  
(ENVIRONMENTAL MANAGEMENT AND TOXICOLOGY; FOOD SCIENCE AND  
TECHNOLOGY ; PHYSICS) LOT 5

Sir,

1. Having examined the Articles of Agreement, Conditions of Contract and Bills of Quantities, relating to the execution of the above and having visited and examined the site of the proposed works or caused it to be visited on our behalf by a competent reliable person and, having acquired all requisite information relating thereto as affecting this tender, I/We, the undersigned hereby offer to construct, complete and maintain the proposed works in strict accordance with the Contract documents referred to above, for the total sum of:

*Two and five million, Three Hundred \$  
Ninety nine thousand N. 25,399,244.25  
\$ Two million \$ Four hundred \$ Five labor*

2. I/We undertake if our Tender is accepted to agree to a date for possession which is within 8 weeks of signing the Contract and to complete the works within 8 weeks reckoned from the date of possession of the site and in the event of non-completion, I/We agree to pay liquidated and ascertained damages in respect of every week or part of a week during which works remain uncompleted after the above date subject to the Conditions of Contract relating to an extension of time at the rate of \_\_\_\_\_ per week.

3. I/We also undertake in the event of our Tender being accepted to enter into a Formal Contract, on being called to do so for execution, completion, and maintenance of the said works in the terms of the Contract documents.

4. I/We agree that this tender remain open for consideration for twelve weeks and unless and until a formal agreement is prepared and executed, this tender together with your written acceptance thereof, shall constitute a binding contract between us.



## FORM OF TENDER

TO: The Director,  
Centre of Excellence in Agricultural Development  
and Sustainable Environmental (CEADESE),  
Federal University of Agriculture,  
Abeokuta, Ogun State.

### PROPOSED SUPPLY AND INSTALLATION OF SOLAR POWERED INVERTER SYSTEMS (LOT 3)

Sir,

1. Having examined the Articles of Agreement, Conditions of Contract and Bills of Quantities, relating to the execution of the above and having visited and examined the site of the proposed works or caused it to be visited on our behalf by a competent reliable person and, having acquired all requisite information relating thereto as affecting this tender, I/We, the undersigned hereby offer to construct, complete and maintain the proposed works in strict accordance with the Contract documents referred to above, for the total sum of:

THIRTEEN MILLION SIX HUNDRED & EIGHTY  
SEVEN THOUSAND ONE HUNDRED & THIRTY SEVEN NAIRA ONLY  
13,687,170

2. I/We undertake if our Tender is accepted to agree to a date for possession which is within 1..... weeks of signing the Contract and to complete the works within 4..... weeks reckoned from the date of possession of the site and in the event of non-completion, I/We agree to pay liquidated and ascertained damages in respect of every week or part of a week during which works remain uncompleted after the above date subject to the Conditions of Contract relating to an extension of time at the rate of 10,000.....per week.
3. I/We also undertake in the event of our Tender being accepted to enter into a Formal Contract, on being called to do so for execution, completion, and maintenance of the said works in the terms of the Contract documents.
4. I /We agree that this tender remain open for consideration for twelve weeks and unless and until a formal agreement is prepared and executed, this tender

GENERAL SUMMARY

1 Unit of 5KVA Solar Powered Inverter System

2,124,400

9 Units of 3.5KVA Solar Powered Inverter System

10,611,000

SUB-TOTAL (1)

12,735,400

ADD: CONTINGENCIES

300,000.00

SUB-TOTAL (2)

13,035,400

ADD: VAT 5%

651,770

CARRIED TO FORM OF TENDER

13,687,170

Contractor's signature.....

*[Handwritten signature]*  
*[Handwritten signature]*  
16/7/18

Designation.....

DIRECTOR

Date.....

25/06/2018

Completion Period.....

4 WEEKS

ALPHA SPEEDLINK COMPUTER  
(NIG) LTD.

SIGN.....  
DATE 25/6/18

*[Handwritten signature]*  
16/7/18

*[Handwritten signature]*  
16/07/18

*[Handwritten signature]*  
16/07/18

*[Handwritten signature]*  
16/7/18

*[Handwritten signature]*  
16/07/2018

*[Handwritten signature]*  
16/07/2018

*[Handwritten signature]*  
16/7/18

*[Handwritten signature]*  
16/7/18

*[Handwritten signature]*  
16/07/18

*[Handwritten signature]*  
16/7/18

*[Handwritten signature]*  
16/07/18  
Albass M.S.  
NSE

*[Handwritten signature]*  
16/7/18  
16/07/2018

*[Handwritten signature]*  
16/7/18

*[Handwritten signature]*  
16/7/18

*[Handwritten signature]*  
16/7/18

FORM OF TENDER

TO: The Director,  
Centre of Excellence in Agricultural Development  
and Sustainable Environmental (CEADESE),  
Federal University of Agriculture,  
Abeokuta, Ogun State.

PROPOSED SUPPLY AND INSTALLATION OF INTERNET TRANSMISSION  
FACILITIES (LOT 2)

Sir,

1. Having examined the Articles of Agreement, Conditions of Contract and Bills of Quantities, relating to the execution of the above and having visited and examined the site of the proposed works or caused it to be visited on our behalf by a competent reliable person and, having acquired all requisite information relating thereto as affecting this tender, I/We, the undersigned hereby offer to construct, complete and maintain the proposed works in strict accordance with the Contract documents referred to above, for the total sum of:  
*FIVE million, nine hundred and thirty one thousand nine hundred and seventy five naira*  
*N 5,931,975.00*
2. I/We undertake if our Tender is accepted to agree to a date for possession which is within *Two* weeks of signing the Contract and to complete the works within *8* weeks reckoned from the date of possession of the site and in the event of non-completion, I/We agree to pay liquidated and ascertained damages in respect of every week or part of a week during which works remain uncompleted after the above date subject to the Conditions of Contract relating to an extension of time at the rate of .....per week.
3. I/We also undertake in the event of our Tender being accepted to enter into a Formal Contract, on being called to do so for execution, completion, and maintenance of the said works in the terms of the Contract documents.
4. I/We agree that this tender remain open for consideration for twelve weeks and unless and until a formal agreement is prepared and executed, this tender

GENERAL SUMMARY

INTERNET TRANSMISSION FACILITIES

5,349,500

SUB-TOTAL (1)

5,349,500

ADD: CONTINGENCIES

300,000.00

SUB-TOTAL (2)

5,649,500

ADD: VAT 5%

282,475

CARRIED TO FORM OF TENDER

5,931,975

Contractor's signature..... *[Signature]*

Designation..... *MA*

Date..... *20/06/2018*

Completion Period..... *60 days*

*[Handwritten signatures and dates: 16/7/18, 16/07/2018, 16/7/18]*

*[Handwritten signatures and dates: 16/7/18, 16/7/18]*

*[Handwritten signature and date: 16/07/18]*

*[Handwritten signature and date: 16/07/18]*  
*ADDRESS M.F*  
*N 50*

*[Handwritten signature and date: 16/7/18]*

*[Handwritten signature and date: 16/07/18]*

*[Handwritten signature and date: 16/07/18]*

*[Handwritten signature and date: 16/07/18]*

*[Handwritten signature and date: 16/7/18]*

*[Handwritten signature and date: 16/07/2018]*

*[Handwritten signature and date: 16/07/18]*

*[Handwritten signature and date: 16/7/18]*

*[Handwritten signature]*



# SCHOOLMATE CONTRACTORS

No 5, Grace Close Jericho, Ibadan.

07055971144, 08137046606

1a

Our ref:..... Your ref:..... Date:.....

25-06-18

The Director,

Centre of Excellence in Agricultural Development and Sustainable Environment(CEADESE),

Federal University of Agriculture, Abeokuta,

Ogun State, Nigeria.

Dear Sir,

**FINANCIAL DOCUMENT FOR FURNISHING OF ICT LABORATORY AND LIBRARY AT CEADESE  
(LOT1)**

We of schoolmate Contractors Limited are pleased to submit our Financial document for this exercise.

Amount in word: EIGHT MILLION THIRTY THREE THOUSAND THREE HUNDRED AND SIXTY SIX NAIRA TWENTY FIVE Kobo

Amount in figure: ₦8,033,366.25K

Validity period: 12 WEEKS

Completion period: 6 WEEKS

Thanks.

Yours faithfully,



**SCHOOLMATE CONTRACTORS LIMITED**

Olusegun Rotimi.

GENERAL SUMMARY

FURNISHING OF ICT AND LIRRARY

SUB-TOTAL (1)

7,753,500

ADD: CONTINGENCIES

300,000.00

SUB-TOTAL (2)

8,053,500

ADD: VAT 5%

402,675

CARRIED TO FORM OF TENDER

8,456,175

Less 5% discount

422,806.75  
8,033,368.25

Contractor's signature.....

Designation..... M.D

Date..... 25-06-18

Completion Period..... 8 weeks

Validity period 12 weeks

SCHOOLMATS CONTRACTORS LIMITED

*[Signature]*  
16/7/18

16/07/2018

*[Signature]*  
16/07/18

*[Signature]*  
16/07/2018  
ADDRESS N.S.E

*[Signature]*

*[Signature]*  
16/07/18

*[Signature]*  
16/7/18

*[Signature]*  
16/07/2018

*[Signature]*  
16/7/18

*[Signature]*  
16-7-18

*[Signature]*  
16/7/18

*[Signature]*  
16/7/18

*[Signature]*  
16/07/2018  
ADDRESS M.I  
N. SE

*[Signature]*  
16/07/18

*[Signature]*  
16/07/18

*[Signature]*  
16/07/18

*[Signature]*  
16/07/18